



འབྲུག་རྒྱལ་པོ་ལྷན་ཁག་གི་
ལྷན་ཁག་པོ་ལྷན་ཁག་གི་ལྷན་ཁག་པོ་
ROYAL GOVERNMENT OF BHUTAN
DZONGKHAG ADMINISTRATION
SAMDRUP JONGKHAR

DZ.EG and HSS-02/2025-2026/ 1142

Date: 17th September 2025

TECHNICAL SANCTION

The Technical sanction on behalf of Royal Government of Bhutan is hereby accorded for the Construction of Chidungkha to Pasaphu farm road under Gomdar gewog and the detail estimate are tabulated hereunder:

Sl.no	Activity	Estimated Amount (Nu)
1	Civil Works including Nu:	2,153,680.11
2	Work Charge Nu:	15,000
3	MPRM Nu:	10,000
	Total Nu:	2,178,680.11

This sanction has been accorded base on the cost estimate worked out using BSR 2025, Samdrup Jongkhar.


(Sonam Tobgay)
Dzongkhag Engineer

Copy:

- 1) Dasho Dzongdag, Dzongkhag Administration, Samdrup Jongkhar for kind information
- 2) Dasho Dzongrub, Dzongkhag Administration, Samdrup Jongkhar for kind information
- 3) FO, Dzongkhag Administration, Samdrup Jongkhar for kind information
- 4) Planning Officer, Dzongkhag Administration, Samdrup Jongkhar for kind information
- 5) Gap, Gomdar gewog, for kind information and accord Administrative and financial sanction order
- 6) Site Engineer for necessary action
- 7) Office copy



འབྲུག་རྒྱལ་ཁབ་རྒྱུ་རྒྱུ་རྒྱུ་
འབྲུག་རྒྱལ་ཁབ་རྒྱུ་རྒྱུ་རྒྱུ་
ROYAL GOVERNMENT OF BHUTAN
GOMDAR, GEWOG ADMINISTRATION
SAMDRUP JONGKHAR

Rf.No.GGA/ADM-01/2025-26/92

Date: 25/09/2025

ADMINISTRATIVE AND FINANCIAL SANCTION

The administrative and financial sanction is hereby accorded as per the Technical sanction reference no.**DZ.EG and HSS-02/2025-2026/1147 dated 17th September 2025** from the Dzongkhag Engineering section for the Construction of Chidungkhar to Pasaphu Farm road at the estimated cost of 2,178,680.11 (twenty one lakhs seventy-eight thousand six hundred eighty and eleven chhetrum only) under Gewog Administration, Gomdar.

Karchung (GUP)
Gomdar



Cc:

1. Dasho Dzongda, Dzongkhag Administration, Samdrupjongkhar for kind information
2. Dzongkhag Planning Officer, Dzongkhag Administration, Samdrupjongkhar for kind information
3. Environmental officer, Dzongkhag Administration, Samdrupjongkhar for kind information
4. DE, Dzongkhag Administration, Samdrupjongkhar for kind information
5. FO, Dzongkhag Administration, Samdrupjongkhar for kind information
6. Site Engineer, Dzongkhag Administration, Samdrupjongkhar for kind information
7. Office Copy



Rf.No.GGA/07-2025-2026/132

Date: 03/10/2025

Minutes of Meeting

This is to accord that the Gewog Administration has called community contractors of Gomdar Gewog for the awarding of the work **Construction of 1.614km Chidungkhar to Pasaphu farm road**. A total of six interested bidders have turned up for the quotation and Sangay Medhey Khabab has won the work upon bidding the lowest. Therefore, the tender committee has decided to award the work upon negotiating the amount to Nu. 8,39,900 (Eight lakh thirty-nine thousand nine hundred) from the current budget Nu.10,35,000 (one million thirty-five thousand only). The execution of work should start upon receiving the work order.

Tender Committee;

1. Karchung (Gup)
2. Gyeltshen (Mangmi)
3. Sangay Lhaden (GAO)
4. Sangay Phuntsho (Agri)
5. Norbu Rinzin (Tshogpa)
6. Tshering Wangchuk (Tshogpa)
7. Kezang Tshering (Tshogpa)
8. Dorji Gyeltshen (Tshogpa)
9. Yangda Dorji (Tshogpa)

Handwritten signatures and blue ink stamps of the Tender Committee members and the Administrative Officer. The stamps include the text 'Gomdar Gewog' and 'འབྲུག་རྒྱལ་ཁབ་རྒྱུ་རྒྱུ་རྒྱུ་'.



འབྲུག་རྒྱལ་ཁབ་འབྲུག་གཞུང་།
ཡུལ་ཁོངས་སྲིད་བྱུང་ལྷན་ཁག་། བསམ་བློ་ལྷན་ཁག་།
ROYAL GOVERNMENT OF BHUTAN
GOMDAR, GEWOG ADMINISTRATION
SAMDRUP JONGKHAR

Ref.No.GGA(16)2025-2026/ 138

Date: 04/10/2025

Work Order

The Gomdar Gewog Administration is pleased to award the work for "construction of Chidungkhar to Pasaphu farm road " at Gewog Office to Sangay Medhey Khabab Detshen at the contract price of Nu. 8,39,900 (Eight lakh thirty-nine thousand nine hundred).

You are hereby instructed to proceed with the said work in accordance with the contract documents. The completion of the work shall be four months and the commencement of the work shall be within 10 days from the date of handing over the site.



(Karchung)
Gup

- Cc;
1. Site Engineer, Gomdar Gewog Administration.
 2. Accountant, Gomdar Gewog Administration.
 3. Office copy.



འབྲུག་རྒྱལ་ཁབ་རྒྱུ་རྒྱུ་
རྒྱལ་ཁབ་རྒྱུ་རྒྱུ་
ROYAL GOVERNMENT OF BHUTAN
GOMDAR, GEWOG ADMINISTRATION
SAMDRUP JONGKHAR

Ref.No.GGA/16-2025-2026/143

Date:04/10/2025

Site Handing Taking Note

1. Name of the Work : Construction of Chidungkhar to Pasaphu farm road
2. Name of the Firm : Sangay Medhey Khabab Detshen
3. Location : Chidungkhar
4. Work Order Date : 04/10/2025
5. Work Order No. : Ref.No.GGA(16)2025-2026/ 138
6. Duration of Completion: Four months
7. Contract Price : Nu. 8,39,900 (Eight lakh thirty-nine thousand nine hundred).

Handed over by: (Gewog Administration)

1. Karchung (Gup)

2. Tshering Wangchuk (Tshogpa)

Taken Over by:


SANGAY MEDHEY KHABAB DETSHEN

Sangay Tenzin
(Sangay Medhey Khabab Detshen)


SANGAY TENZIN

In presence of;

Gyeltshen (Mangmi)


Administrative Officer
Gomdar Gewog

Sangay Lhaden (GAO)



འབྲུག་རྒྱལ་ཁབ་རྒྱུ་ཁག་པོ་
 རྒྱལ་ཁབ་རྒྱུ་ཁག་པོ་ བསམ་རྒྱལ་རྒྱུ་ཁག་པོ་
 ROYAL GOVERNMENT OF BHUTAN
 GOMDAR, GEWOG ADMINISTRATION
 SAMDRUP JONGKHAR

Ref.No.GGA/ADM-01/2025-2026/169

Date: 03/10/2025

This AGREEMENT is signed between the Gewog Administration of Gomdar...Gewog of S/Jongkhar.....Dzongkhag (herein after called the 'Gewog') on one part and the CCG (CCG) represented by Sangay Medha Thabok....., the Coordinator of the CCG (hereinafter called the 'Community contractor', on the on the other part, on 03.....(day) 10.....(month). 2025.....(year), on the following terms and conditions:

1. The Gewog has selected the Community Contractor to implement the community contract work of Chidengkhay to pass (name of the work) at Chidengkhay (name of the work site).
2. The community contract is awarded for a period of 04.....(months), with effect from 04.....(day) 10.....(month) 2025.....(year). Therefore, the intended completion date of the work is 05.....(day) 02.....(month) 2026.....(year).
3. The total value of the work is fixed at Nu. 8,39,900..... (Ngultrum eight hundred thirty nine thousand) and the Community Contract Group has agreed to implement the work within this budget ceiling.
4. The Community Contract Group shall be responsible for providing all the labour, materials and equipment necessary to complement the work.
5. The Community Contract Group will execute the work in strict compliance to the drawings and other requirements, ensuring that the quality of the work is maintained.
6. Besides technical assistance, the Gewog shall provide any materials and equipment necessary for the work, which are not included within the budget ceiling of this work. However, such materials shall be provided as addition to the contract work, the cost of which shall not be included in the cost of the community contract works.
7. The Gewog Administration shall release the agreed contract amount as follows:
 - (a) 30% upon award of the work and signing the contract agreement.
 - (b) 30% after completion of the 50% of the work.
 - (c) 40% upon full completion of the work, after due verification and endorsement by the Gewog Administration.
8. The CCG shall ensure that the work is carried out in safely with the minimum damage to environment.



དབུ་མཚན་འབྲུག་གཞུང་།
 རྒྱལ་པོ་ལོ་གསལ་བྲལ་གྱི་རྒྱུང་། བསམ་རྒྱལ་གྱི་རྒྱུང་ལམས་།
 ROYAL GOVERNMENT OF BHUTAN
 GOMDAR, GEWOG ADMINISTRATION
 SAMDRUP JONGKHAR

9. The CCG shall maintain written records of the works, including the following:

- (a) Purchases of materials with their costs;
- (b) Hire of equipment with their costs;
- (c) Payments or labour charges made with the list of names, number of days and amounts paid.
- (d) Goods and materials received from the Gewog.

10. The Gewog reserves the right to terminate the Agreement, if

- (a) The Community Contractor fail to fulfil its obligations under the Contract; or
- (b) The Community Contractor fail to comply with the agreed work programme or to complete the works within the time allowed.
- (c) The Community Contractor embezzle or misuse the contract amount.

11. The Community Contractor is also obliged to follow the relevant terms and conditions of the CCP in course of implementing the community contract work.

The Gewog Administration and the CCG, upon full understanding and agreement of the terms and conditions prescribed in this Agreement as signed as below:

Signed for and behalf of the Gewog by:


 Karchung **Gewog Administration**
Gomdar
 (Name of Gup with sign and Seal)

Sangay Lhaden
 (Name of GAO with sign and Seal)


Administrative Officer
Gomdar Gewog

Signed for and behalf of the CCG by:

(Name of the Coordinator and address)

 SANGAY LHADEN "AB DETSHE"



Ref No: GGA/16-2024-2025

Date: 17/02/2026

HANDING/TAKING OVER NOTE

1. Name of the Work: Construction of Chidungkhar to Pasaphu farm road
2. Name of the Contractor: Sangay Tenzin
3. Name of Agency: Gomdar Gewog
4. Work Order No: RefNo.GGA(16)2025-2026
5. Duration of Project: Four months
6. Date of Start: 04/10/2025
7. Date of Completion: 05/02/2026
8. Actual completion date: 04/10/2025
9. Estimated Cost: Nu. 2,178,680.11
10. Work Award Amount: Nu.839,900.00
11. Defect Liability Period: 12 months

Handed over by:

Taken over by:

Sangay Tenzin

(Sangay Medhey Khabab Detshen)

Tshogpa

(Bruni Chidungkhar)

In presence of:

Member

Member

Member

